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ALL CONSTRUCTION SHALL CONFORM TO THE CITY OF SAN ANTONIO STANDARD SPECIFICATIONS FOR
PUBLIC WORKS CONSTRUCTION.

THE CONTRACTOR SHALL PROVIDE ACCESS FOR RESIDENTS, BUSINESSES, AND FOR THE DELIVERY OF MAIL
BY THE U.S. POSTAL SERVICE AT ALL TIMES. THE CONTRACTOR SHALL COORDINATE WITH THE INSPECTOR
FOR SOLID WASTE COLLECTION.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR RESTORING TO ITS ORIGINAL OR BETTER CONDITION IF ANY
DAMAGE DONE TO EXISTING FENCES, CONCRETE ISLANDS, STREET PAVING, CURBS, SHRUBS, BUSHES,
DRIVEWAYS, OR ANY OTHER EXISTING ITEM. (NO SEPARATE PAY ITEM).

THE CONTRACTOR SHALL PRESERVE ALL CONSTRUCTION STAKES, MARKS, ETC. IF ANY ARE DESTROYED OR
REMOVED BY THE CONTRACTOR OR HIS EMPLOYEES, THEY SHALL BE REPLACED AT THE CONTRACTOR'S
EXPENSE.

DO NOT PLACE ANY WASTE MATERIAL IN THE 100-YEAR FLOOD PLAIN WITHOUT FIRST OBTAINING AN
APPROVED FLOOD PLAIN DEVELOPMENT PERMIT. ALL WASTE MATERIALS SHALL BECOME THE PROPERTY
OF THE CONTRACTOR AND IT SHALL BE HIS SOLE RESPONSIBILITY TO DISPOSE OF THESE MATERIALS OFF
THE LIMITS OF THE PROJECT AND RIGHT-OF-WAY. NO WASTE MATERIALS SHALL BE PLACED IN DESIGNATED
FLOOD PLAINS OR IN LOW AREAS THAT WILL BLOCK OR ALTER FLOW OF EXISTING NATURAL OR ENGINEERED
DRAINAGE.

IF THE CONTRACTOR ENCOUNTERS ANY ARCHAEOLOGICAL DEPOSITS DURING CONSTRUCTION
OPERATIONS, THE CONTRACTOR MUST STOP EXCAVATION IMMEDIATELY, CONTACT THE CITY INSPECTOR,
AND CALL THE CITY HISTORIC PRESERVATION OFFICE AT 207-7306 FOR AN ARCHAEOLOGICAL
INVESTIGATION. THE CONTRACTOR CANNOT BEGIN EXCAVATION AGAIN WITHOUT WRITTEN PERMISSION
FROM THE CITY.

IF MORE THAN THREE (3) DAYS ARE REQUIRED FOR INVESTIGATION (NOT INCLUDING HOLIDAY AND
WEEKENDS) AND IF THE CONTRACTOR IS UNABLE TO WORK IN OTHER AREAS, THEN THE CONTRACTOR WILL.
BE ALLOWED TO NEGOTIATE FOR ADDITIONAL CONSTRUCTION TIME UPON WRITTEN REQUEST WITHIN TEN
(10) DAYS AFTER THE FIRST NOTICE TO THE CITY ARCHAEOLOGICAL INVESTIGATION FOR EACH EVENT.

IF THE TIME REQUIRED FOR INVESTIGATION IS LESS THAN OR EQUAL TO THREE (3) DAYS FOR EACH EVENT,
CONTRACT DURATION WILL BE EXTENDED.

PROJECT LOCATIONS AND LIMITS HAVE BEEN IDENTIFIED IN THE PLANS, HOWEVER, ADDITIONS, DELETIONS
AND MODIFICATIONS TO THE LOCATIONS AND LIMITS MAY OCCUR,

AS DIRECTED BY THE ENGINEER, THE STREET PAVEMENT, ADJACENT DRIVEWAYS, SIDEWALKS, AND
WALKWAYS SHALL BE SWEPT AND ALL DEBRIS REMOVED FROM THE WORK AREA.

- SUBSEQUENT TO MILLING OPERATIONS

= PRIOR TO LAYING A SURFACE COURSE

- AS OFTEN AS NECESSARY TO REMOVE LOOSE MATERIAL
- AT THE END OF EACH WORKDAY

THE CONTRACTOR SHALL PROVIDE THE CITY AN EMERGENCY TELEPHONE NUMBER FOR EVENINGS,
WEEKENDS AND HOLIDAYS BY THE FIRST WORKING DAY FOR THE PROJECT. THIS TELEPHONE NUMBER
MUST BE A COMMERCIAL ANSWERING SERVICE. THE ANSWERING SERVICE MUST BE ABLE TO CONTACT THE
CONTRACTOR AND HAVE THE CONTRACTOR RESPOND TO THE CITY STAFF WITHIN TWO (2) HOURS OF THE
INTITIAL CONTACT.

IF THE CONTRACTOR WISHES TO WORK WEEKENDS, HE SHALL SUBMIT A REQUEST TO THE ENGINEER AND
CITY INSPECTOR FOR APPROVAL SEVENTY TWO (72) HOURS PRIOR TO WORKING THE WEEKEND THEY WISH
TO WORK.

WHEN PERFORMING WORK OPERATIONS AT NIGHT. THE CONTRACTOR SHALL PROVIDE ADEQUATE LIGHTING
TO PERFORM THE NECESSARY OPERATIONS. IN ADDITION, ALL VEHICLES MUST BE EQUIPPED WITH ONE OR
MORE HIGH INTENSITY YELLOW FLASHING LIGHTS. (NO SEPARATE PAY ITEM).

UPON COMPLETION OF ALL WORK PROVIDED FOR IN THE CONTRACT FOR ANY INDIVIDUAL STREET, THE
ENGINEER WILL MAKE AN INSPECTION. AND, IF THE WORK IS FOUND TO BE SATISFACTORY, THE
CONTRACTOR WILL BE RELEASED FROM FURTHER MAINTENANCE OF THAT STREET AND WILL BE
CONSIDERED A “PARTIAL ACCEPTANCE" OF THE WORK. SAID ACCEPTANCE WILL BE MADE IN WRITING AND
SHALL IN NO WAY VOID OR ALTER ANY TERMS OF THE CONTRACT.

THE CONTRACTOR SHALL NOTIFY THE CITY INSPECTOR AND Q.A. DEPARTMENT TWENTY FOUR (24) HOURS IN
ADVANCE OF EACH DAY’S WORK. THIS NOTIFICATION SHALL INCLUDE THE MAERIAL SOURCE LOCATION AND
THE LOCATION AT WHICH THE MATERIAL WILL BE PLACED. PHONE NUMBERS WILL BE PROVIDED AT THE
PRECONSTRUCTION MEETING.

14,

. AS DIRECTED BY THE ENGINEER, “FEATHER” HM.A.C. INTO DRIVEWAYS TO PREVENT SURFACE PONDING.

City General Notes

ALL COSTS ASSOCIATED WITH THE FOLLOWING ITEMS SHALL BE INCLUDED IN THE VARIQUS PAY ITEMS, AND
SHALL NOT BE SEPARATELY COMPENSATED.

100 “MOBILIZATION”

100.1 “INSURANCE AND BOND”

100 “PREPARE RIGHT OF WAY”

530 "BARRICADES, SIGNS & TRAFFIC HANDLING"

PROVIDE NEXT CONSTRUCTION SCHEDULE EVERY FRIDAY BY CLOSE OF BUSINESS, VIA E-MAIL FOR THE
DURATION OF THE CONTRACT USING SMP TEMPLATE. THE CITY RESERVES THE RIGHT TO DIRECT THE
CONTRACTOR WHERE TO WORK WHEN NECESSARY.

PLAN QUANTITIES ARE FOR ESTIMATING PURPOSES ONLY AND ARE SUBJECT TO CHANGE PENDING APPROVAL
OF THE ENGINEER.

THE CONTRACTOR IS RESPONSIBLE FOR OBEYING ALL FEDERAL, STATE, AND LOCAL LAWS AND REGULATIONS.

. THE CONTRACTOR IS RESPONSIBLE FOR OBTAINING CITY RIGHT OF WAY PERMITS FOR CONSTRUCTION. ALL

RIGHT OF WAY PERMIT FEES WILL BE RELATED TO THIS PROJECT WILL BE WAIVED

. THE CONTRACTOR SHALL CONDUCT HIS OPERATIONS IN A MANNER SUCH THAT TRUCKS AND OTHER VEHICLES

DO NOT CREATE A DIRT NUISANCE OR SAFETY HAZARD IN ANY STREETS, PUBLIC OR PRIVATE. CLEAN UP OF
STREETS SHALL BE DONE DAILY AT A MINIMUM.

CONSTRUCTION ON MORE THAN ONE STREET AT A TIME WILL NOT BE PERMITTED IF SATISFACTOY
CONFORMANCE TO PLANS AND SPECIFICATIONS ARE NOT MAINTAINED.

. THE CONTRACTOR IS MADE AWARE THAT THE BID QUANTITIES SHOWN IN THE BID PROPOSAL ARE APPROXIMATE

AND MAY CHANGE. THE CITY RESERVES THE RIGHT TO MAKE ADJUSTMENTS IN THE FIELD. PAYMENT FOR
PERFORMING THE WORK SHALL BE MADE AT THE ESTABLISHED BID UNIT PRICE IN THE CONTRACT.

. THE CITY WILL PROVIDE A TEMPLATE/VERBAGE FOR THE DOOR HANGER. CONTRACTOR SHALL PLACE HANGERS

ON EVERY BUSINESS OR RESIDENCE WITHIN EACH SEGEMENT LIMITS AND ANY OTHER LOCATIONS AS SPECIFIED
BY THE INSPECTOR. AN ADDITIONAL DOOR HANGER SHALL BE PLACED AT ALL CORNER LOTS THAT WILL BE
RECEIVING CURB RAMPS PRIOR TO CONSTRUCTION. THE CONTRACTOR SHALL PROVIDE A REVIEW COPY OF THE
DOOR HANGER TO THE CITY SEVEN (7) DAYS PRIOR TO DISTIRIBUTION. PAY ITEM SP100.

INCLUDE A MAILBOX POST BLOCKOUT FOR VACANT LOTS AND ALL RESIDENCES WHICH DO NOT HAVE MAILBOXES
AT THE CURB. BLOCKOUTS ARE PROVIDED FOR FUTURE USE BY THE POST OFFICE.

. THE CONTRACTOR SHALL NOT MILL OR OVERLAY A STREET BEYOND THE LONGITUDINAL LIMITS OF WHICH HE

CANNOT MILL OR OVERLAY FOR ITS FULL WIDTH THAT SAME DAY UNLESS DIRECTED OTHERWISE BY THE
ENGINEER.

SHOULD EXISTING BASE MATERIALS BECOME EXPOSED DUE TO MILLING, THE CONTRACTOR SHALL PROTECT
AND MAINTAIN THE EXISTING COMPACTED BASE UNTIL WHICH TIME IT CAN BE OVERLAID (WITHIN 14 DAYS MAX).
EXPOSED FLEX BASE SHALL BE ROLLED AND PRIME COATED AS DIRECTED BY THE ENGINEER. (NO SEPARATE
PAY ITEM)

(NO
SEPARATE PAY ITEM)

. ALL AGGREGATE FOR SEAL COAT SHALL BE DELIVERED TO THE JOB SITE AT ATMOSPHERIC TEMPERATURES AND

SHALL BE ADEQUATELY DRIED TO THE SATISFACTION OF THE ENGINEER.
SEAL COAT MATERIAL DATA:

BINDER OIL: AC5 OR AC10

0.28 - 0.32 GAL/SY

CRUSHED LIMESTONE, GRADE 4,
TYPE B NON-PRECOAT

18 — 20 LBS/SY

ASPHALT - TYPE/GRADE
ASPHALT —RATE
AGGREGATE - TYPE/GRADE

AGGREGATE - RATE

IT IS THE INTENT THAT ASPHALT CEMENT BINDER OIL BE USED FOR ALL SEAL COATING; HOWEVER, IF WEATHER
CONDITIONS ARE NOT CONDUCIVE FOR ITS APPLICATION, THEN AN EMULSION MAY BE USED AT NO EXTRA PAY.

. THE PERCENT WEAR OF THE SEAL COAT AGGREGATE (TEST METHOD TEX-410-A) SHALL NOT EXCEED 25%.
. THE CONTRACTOR SHALL MAINTAIN SEAL COAT (NO SEPARATE PAY ITEM)

. OVERLAYING OF STREET SURFACES MAY COMMENCE AFTER AN ACCEPTABLE APPLICATION OF SEAL COAT HAS

BEEN APPLIED AS DETERMINED BY THE ENGINEER.

. COARSE AGGREGATE FOR ALL STREETS SHALL BE CLASS (B) UNLESS OTHERWISE NOTED WITHIN THESE PLANS.
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32. ALL CONCRETE SURFACES AND CONSTRUCTION JOINTS THAT WILL CONTACT THE PROPOSED H.M.A.C. SHALL
BE PAINTED WITH A THIN UNIFORM COAT OF SS-1H TACK COAT. TACK COAT SHALL MEET THE
REQUIREMENTS OF ITEM 203 AND SHALL BE AT NO DIRECT PAY.

33. AT INTERSECTIONS WITH SIDEWALKS, THE FOLLOWING GUIDELINES WILL BE USED FOR THE PLACEMENT OF
CURB RAMPS;

ALL CURB RAMPS SHALL HAVE TRUNCATED DOMES INSTALLED.

DESIGN DECISIONS ON CURB RAMPS WILL BE MADE IN THE FIELD WITH THE CITY INSPECTOR.

TYPE | (1) SHALL BE PAID AS TWO {2) RAMPS

TYPE II, Ill, IV, &V (2, 3, 4, &5) SHALL BE PAID AS ONE (1) RAMP AS PER CITY OF SAN ANTONIO
STANDARD DETAILS. EACH CURB RAMP SHALL INCLUDE THE LANDING PLUS WINGS UP TO TWENTY-
FOUR (24) FEET TOTAL LENGTH.

THE BID PRICE FOR THE CURB RAMPS SHALL INCLUDE ALL NECESSARY SUBSIDIARY WORK TO
CONSTRUCT AND COMPLETE THE FOLLOWING:

SIDEWALK AND CURB DEMOLITION AND REMOVAL.

WHEN CURB RAMP LANDINGS PLUS WINGS TOTAL LENGTH EXCEEDS TWENTY-FOUR (24) L.F., ANY
ADDITIONAL LENGTH OF WINGS REQUIRED TO ACHIEVE MINIMUM SLOPE SHALL BE PAID AS
SIDEWALK ITEM 502.1.

DETECTABLE ADA APPROVED WARNINGS, SHALL BE CAST IN PLACE 24"X 60" MANUFACTURED BY
ARMOR-TILE MODEL NUMBER 465C2460RD UNLESS OTHERWISE DIRECTED BY THE ENGINEER.

NEW CURB INSTALLATION UP TO 24 L.F. THE ADDITIONAL CURB LENGTH ABOVE 24 FEET SHALL BE
PAID AS CURB ITEM 500.

CONCRETE RETAINING WALL UP TO 8" HIGH AS NECESSARY. RETAINING WALLS EXCEEDING 6" WILL
BE PAID AS SIDEWALK.

SIGN ADJUSTMENT.

IRRIGATION RELOCATION AS NECESSARY.

LANDSCAPE RELOCATION AS NECESSARY.

SOME STREETS MAY HAVE EXISTING SPEED HUMPS. ALL EXISTING SPEED HUMPS SHALL BE REPLACED IN
ACCORDANCE WITH THE DETAILS IN THE PLANS.

UNLESS OTHERWISE NOTED, CONTRACTOR SHALL USE 64-22 ASPHALT MIX ON ALL PROJECTS AS NOTED IN
REVISED SPECIFICATIONS 205.

USE VACUUM OR REGENERATIVE AIR SWEEPERS ONLY WHEN SWEEPING WORK AREA.

. ALL ASPHALT CUTTINGS AND AGGREGATE SHALL BE CONFINED TO THE STREET SURFACE WHERE THEY
SHALL BE SWEPT UP AND REMOVED FROM THE RIGHT-OF-WAY BY THE END OF EACH WORK DAY.

. ALL BASE FAILURE REPLACEMENTS SHALL BE MARKED AND APPROVED BY THE ENGINEER.

PAVEMENT CUTS SHALL BE PERFORMED BY EQUIPMENT APPROVED BY THE ENGINEER. IT SHALL NOT
PRESENT A HAZARD TO TRAFFIC. ALL SAW CUTS SHALL BE FULL DEPTH SAWCUTS.

. THE DEPTH OF PAVEMENT FOR ITEM 230 (BASE AND PAVEMENT) SHALL BE TO THE SPECIFIED DEPTH UNLESS
DIRECTED OTHERWISE BY THE ENGINEER. PRIOR TO EXCAVATION, DESIGNATED BASE FAILURES SHALL BE
CUT VERTICALLY FOR THE FULL DEPTH SPECIFIED WITH A ROCK SAW OR OTHER APPROVED EQUALLY
CAPABLE EQUIPMENT. THE EDGES OF THE EXISTING ASPHALT WHICH ARE CUT BY THE ROCK SAW MUST BE
VERTICAL, STRAIGHT, AND UNIFORM TO ENSURE THAT THE NEW ASPHALT ABUTS TO A SOLID, CLEAN
VERTICAL SURFACE. ASPHALT TREATED BASE SHALL BE PLACED IN FOUR (4) INCH MAXIMUM LIFTS -
COMPACT EACH LIFT AND DOCUMENT DENSITY READING. TOP MAT REQUIRES APPROVAL/ACCEPTANCE OF
THE ENGINEER.

. ALL DAILY BASE REPLACEMENTS SHALL BE PROPERLY EXCAVATED, BARRICADED, AND OPEN TO TRAFFIC
THE SAME DAY. DO NOT EXCAVATE FOR BASE REPAIRS IF THE WORK CAN NOT BE COMPLETED THAT DAY.

PLACE FLEXIBLE BASE AS DIRECTED BY THE ENGINEER WHERE BASE FAILURE EXCAVATION NECESSITATES
EXCEEDING THE SPECIFIED DEPTH FOR ITEM 230 (BASE AND PAVEMENT). {NO SEPARATE PAY ITEM)

ASPHALT TREATED “BASE AND PAVEMENT" MIXTURES SHALL BE AT A TEMPERATURE BETWEEN 225° F AND
350° F WHEN PLACED IN EXCAVATED CUTS. WHEN THE ASPHALT TEMPERATURES FALL BELOW 225° F, THE
ASPHALT MUST BE DISCARDED AND PAYMENT WILL NOT BE MADE FOR THE DISCARDED MATERIAL.

FOR STREETS WITHOUT CURB AND GUTTER, THE CONTRACTOR SHALL INSTALL SHOULDER BACKING PER
“SHOULDER BACKING DETAIL" PROVIDED ON MILLING DETAIL SHEET. (NO SEPARATE PAY ITEM)

City General Notes

45.

46.

47.

48.

MILLING OF ASPHALTIC PAVEMENT SHALL BE PERFORMED THROUGHOUT TURNOUTS AND CUL DE SACS WHICH
ARE ADJACENT TO STREETS WHICH HAVE BEEN IDENTIFIED IN THE PLANS TO BE MILLED.

ACTUAL DEPTHS OF MILLING ALONG CURB LINES AND ON BRIDGE DECKS SHALL BE AS DIRECTED BY THE
ENGINEER. CONCRETE BRIDGE DECKS SHALL NOT BE MILLED.

EACH STREET SHALL BE SEAL COATED IN ITS ENTIRETY, INCLUDING ADJACENT TURNQOUTS AND CUL DE SACS,
UNLESS DIRECTED OTHERWISE BY THE ENGINEER.

TYPE “D" HM.A.C. SHALL BE APPLIED AT AN AVERAGE RATE OF 180 LBS./S.Y. WITH A MINIMUM RATE OF 165
LBS./S.Y. A LEVEL UP HM.A.C. COURSE MATERIAL MAY ALSO BE REQUIRED TO BE PLACED ON STREETS AT
LOCATIONS AND DEPTHS AS DIRECTED BY THE ENGINEER TO REMOVE LOW SPOTS. THIS WORK WILL BE PAID BY
THE S.Y. UNDER ITEM 205.4

. TO DETERMINE THE S.Y. TO BE PAID ON EACH STREET. THE TICKET FOR THAT STREET SHOWING THE TONNAGE
PLACED WILL BE CONVERTED TO A S.Y. AMOUNT BASED ON THE 190 LBS./S.Y. APPLICATION RATE WITH THE
FOLLOWING EQUATION: (___ TONS x 2000/190). FOR EXAMPLE, IF 200 TONS WERE PLACED ON A STREET, THE PAY
WOQULD BE (200 TONS)(2000 LBS/TONS)(SY/190 LBS) = 2,105.3 S.Y.

. ALL QUANTITIES SHALL BE PRE-APPROVED BY THE ENGINEER.

CARE SHOULD BE TAKEN TO PREVENT MILLINGS FROM ENTERING INLETS AND STORM SEWERS. ALL MATERIAL
ENTERING INLETS AND STORM SEWERS SHALL BE REMOVED BY THE CONTRACTOR AT NO ADDITIONAL COST.

. WHEN THE CONTRACTOR PLACES A STOCKPILE OF HMAC MATERIAL ON SITE, THE MATERIAL SHALL BE USED

PRIOR TO THE END OF THE WORK DAY. IF THE MATERIAL IS NOT USED, IT SHALL NOT BE USED ON ANY STREET.

. ALL TRUCK TICKETS SHALL HAVE THE NAME OF THE STREET THE MATERIAL WAS PLACED ON.

WHEN A RUBBER ADDITIVE IS REQUIRED, THE ASPHALT BINDER SHALL MEET THE REQUIREMENTS OF PG 64-22
G.T.R. 10 AS SPECIFIED IN THE SPECIAL PROVISIONS OF THE SPECIFICATIONS.

. THE CONTRACTOR SHALL VIDEO TAPE ALL PROJECTS PRIOR TO ANY CONSTRUCTION. A BACK UP COPY WILL BE

SUBMITTED TO THE CITY OF SAN ANTONIO PAVEMENT ENGINEERING DIVISION BEFORE PROJECTS COMMENCE.
ITEMS TO BE VIDEOTAPED NEED TO BE IDENTIFIED BY ADDRESS:

FENCES

MAILBOX FROM ALL SIDES

DRIVEWAY ENTRIES

CURBS, SIDEWALK, AND PEDESTRIAN WALKWAYS

ANY FORM OF LANDSCAPING ON RIGHT OF WAY (TREES, PLANTS, ETC.)

. THE CONTRACTOR SHALL PROVIDE A SCHEDULE OF WORK FOR THE ENTIRE PROJECT WITHIN FOURTEEN (14)

DAYS OF THE NOTICE TO PROCEED. THE CONTRACTOR SHALL NOT SCHEDULE MORE THAN A ONE WEEK GAP IN
Base

THE CONTRACTOR SHALL UTILIZE AND MAINTAIN ITEM 1000-WEB PORTAL. PAYMENT IS SUBSIDIARY TO OTHER
ITEMS.

. ALL WORK TO BE PERFORMED ON THE DOWNTOWN STREETS SHALL BE PERFORMED BETWEEN THE HOURS OF

8:00 PM AND 6:00 AM.

WHEN DIRECTED BY THE ENGINEER, FOG SEAL (TRMSS) SHALL BE APPLIED AT A RATE OF 0.08 TO 0.15 GAL/SY.
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UTILITY GENERAL NOTES

DUE TO FEDERAL REGULATIONS TITLE 49, PART 192.181. THIS REQUIRES THAT C.P.S. MUST MAINTAIN
ACCESS TO GAS VALVES AT ALL TIMES. THEO DIRECT PAY. THE CONTRACTOR MUST WORK AROUND
ANY GAS VALVES THAT ARE IN THE PROJECT AREA.

SAN ANTONIO WATER SYSTEM 233-2010/2009
COSA DRAINAGE 207-8048
COSA SIGNAL OPERATIONS 207-7720
TEXAS STATE WIDE ONE CALL LOCATOR 1-800-545-6005

CITY PUBLIC SERVICE

TIME WARNER

SOUTHWESTERN BELL TELEPHONE

SBC

AT&T

MCI

CONTRACTOR SHALL NOTIFY ALL UTILITY COMPANIES PRIOR TO EXCAVATION TO DETERMINE THE
LOCATION OF EXISTING UTILITIES. THE CONTRACTOR SHALL NOTIFY THE FOLLOWING AT LEAST FORTY-
EIGHT (48) HOURS PRIOR TO EXCAVATION OPERATION.

THE CONTRACTOR SHALL PROTECT TELEPHONE COMPANY EQUIPMENT AND OPERATIONS DURING
CONSTRUCTION.

THE EXISTENCE AND LOCATION OF UNDERGROUND UTILITIES INDICATED ON THE PLANS ARE TAKEN
FROM AVAILABLE RECORDS AND ARE NOT GUARANTEED. CONTRACTOR SHALL INVESTIGATE AND
VERIFY BEFORE STARTING WORK. THE CONTRACTOR SHALL BE HELD RESPONSIBLE FOR ANY DAMAGE
TO AND FOR THE MAINTENANCE OF THE EXISTING UTILITIES, EVEN IF THEY ARE NOT SHOWN ON THE
PLANS. LOCATION AND DEPTH OF UTILITIES SHOWN HERE ARE APPROXIMATE ONLY. ACTUAL LOCATIONS
AND DEPTHS MUST BE VERIFIED PRIOR TO CONSTRUCTION AND THE CONTRACTOR SHALL BE
RESPONSIBLE FOR THE PROTECTION OF THE SAME DURING CONSTRUCTION.

IF SPLIT CONSTRUCTION IS SHOWN. THEN THE SANITARY SEWER SHALL BE COMPLETED PRIOR TO
BEGINNING STREET AND DRAINAGE CONSTRUCTION, AND TRAFFIC SHALL BE MAINTAINED OR
DETOURED AS DIRECTED BY THE TRAFFIC ENGINEER. THERE WILL BE NO ADDITIONAL PAYMENT FOR
THE MAINTAINING OF TRAFFIC OR DETOURS.

ALL AT&T MANHOLE ADJUSTMENTS WILL BE PAID FOR UNDER ITEM 512.1B. ALL MATERIALS INCLUDING
RING RISERS SHALL BE PROVIDED BY AT&T.

IF ANY WORK IS REQUIRED WITHIN THE RAILROAD RIGHT-OF-WAY, THE CONTRACTOR SHALL BE
RESPONSIBLE FOR OBTAINING THE REQUIRED INSURANCE. (LUMP SUM) PAY ITEM: SP2000

ALL MANHOLES AND OTHER UTILITY STRUCTURES IN THE CONSTRUCTION AREA SHALL BE ADJUSTED TO
THE FINISHED GRADE. THIS ADJUSTMENT SHALL BE COMPLETED WITHIN ONE (1) WEEK AFTER
PLACEMENT OF ASPHALT. ALL PAY ITEMS INCLUDED IN BID PROPOSAL SHALL BE ADJUSTED WITHI
SEVEN (7) DAYS.

BUILDING PAPER SHALL BE PLACED OVER ALL MANHOLES, VALVE BOXES, GRATES, ETC., SO AS TO
PROTECT THE SURFACES FROM ASPHALTIC MATERIALS DURING APPLICATION OF SEAL COAT OR TACK
COAT. ASPHALT MATERIALS SHALL NOT BE PLACED, LAPPED, OR SPLASHED ONTO ADJACENT
STRUCTURES OR SURFACES. FOR STREETS THAT RECEIVE A FULL MILL APPLICATION, STREET
SURFACES ADJACENT TO MANHOLES, WATER/GAS VALVES, DRAIN GATES, BRIDGE JOINTS, CURBS, ETC.,
SHALL BE COMPLETELY MILLED TO DEPTH AS SPECIFIED FOR THE STREET UNLESS OTHERWISE
DIRECTED BY THE ENGINEER. ALL MANHOLES AND VALVES SHALL BE ADJUSTED SO THAT THE RING
AND COVER ARE WITHIN %" MAXIMUM OF THE FINISHED GRADE OF THE NEW PAVEMENT. A SINGLE
PAYMENT AT THE CONTRACTOR'S UNIT BID PRICE SHALL BE MADE FOR EACH MANHOLE ADJUSTED TO
THE FINISHED GRADE OF NEW PAVEMENT. ALL UTILITY ADJUSTMENTS SHALL BE PERFORMED WITHIN 24
HOURS OF PAVING. ALL ADJUSTMENTS SHALL CONFORM TO THE “MANHOLE AND VALVE ADJUSTMENT"
STANDARD DETAIL INCLUDED IN THE UTILITY EXCAVATION MANUAL GENERAL REQUIREMENTS AND
PROCEDURES FOR EXCAVATION IN CITY OF SAN ANTONIO PUBLIC RIGHTS OF WAY, LATEST EDITION.
DETAIL IS REVISED TO INSTALL A CIRCULAR CONCRETE COLLAR IN PLACE OF SQUARE CONCRETE
COLLAR. CIRCULAR CONCRETE COLLAR TO BE 8-INCHES THICK CENTERED ON VALVE OR MANHOLE
WITH FOUR RADIAL »2-INCH SCORE MARKS. COLLAR DIAMETER TO BE O.D. OF RING PLUS 12"

EROSION CONTROL AND SEDIMENTATION / STORM WATER POLLUTION PREVENTION PLAN GENERAL NOTES

THE CONTRACTOR IS RESPONSIBLE FOR DEVELOPING, IMPLEMENTING AND MAINTAINING A STORM WATER
POLLUTION PREVENTION PLAN (SW3P) FOR THE DURATION OF THE CONSTRUCTION AS DESCRIBED IN ITEM NO.
553. COST OF PREPARING SW3P PLAN AND ALL COSTS FOR FURNISHING, IMPLEMENTING AND MAINTAINING ANY
ON SITE POLLUTION CONTROL MEASURES REQUIRED BY THE SW3P (EG. SILT FENCING, CONSTRUCTION EXITS,
GRAVEL FILTERS, ETC.) SHALL BE AT NO DIRECT PAY.

CONTRACTOR WILL BE RESPONSIBLE FOR COMPLETING WITH TCEQ'S TPDES PROGRAM FOR CONTROL OF SILT
AND EROSION. CONTRACTOR SHALL PREPARE A SW3P AND SHALL UPDATE THE SW3P AS NECESSARY BASED
ON FIELD CONDITIONS.

ALL EROSION CONTROL MEASURES SHALL BE IN PLACE PRIOR TO ANY CONSTRUCTION ACTIVITIES. THE
EROSION CONTROL MEASURES SHALL REMAIN IN PLACE AND FUNCTIONAL UNTIL AFTER THE PROPOSED
IMPROVEMENTS ARE IN PLACE.

THE CONTRACTOR IS RESPONSIBLE FOR KEEPING STREETS AND SIDEWALKS ADJACENT TO THE PROJECT
FREE OF MUD AND DEBRIS FROM CONSTRUCTION AT ALL TIMES.

SEDIMENT CONTROL DEVICES SHALL BE INSTALLED PRIOR TO ANY EMBANKMENT OR EXCAVATION WORK
BEING DONE. WHEN THE PROJECT IS COMPLETE AND THE ENTIRE SITE IS COMPLETELY STABILIZED, THE
SEDIMENT CONTROL DEVICES AND ACCUMULATED SEDIMENT SHALL BE REMOVED AND DISPOSED OF IN AN
APPROVED MANNER. THE CONTRACTOR HAS THE ULTIMATE RESPONSIBILITY FOR THE EFFECTIVE CONTROL OF
EROSION AND SEDIMENTATION.

THE CONTRACTOR SHALL SEED OR SOD A COMPLETED EMBANKMENT AS SOON AS PRACTICABLE, BUT NO
LATER THAN 14 DAYS AFTER AN EMBANKMENT IS COMPLETE. ALL SODDING SHALL BE PAID FOR UNDER ITEM
NO. 516.1, “BERMUDA SODDING” AND AT THE SINGLE UNIT PRICE AS BID PER THE CONTRACT.

THE SITE SHALL BE REVIEWED WEEKLY AND AFTER ANY MAJOR STORM EVENTS. ADJUSTMENTS AND REPAIRS
TO THE EROSION CONTROL DEVICES SHALL BE MADE AS NEEDED.

PROVIDE A COPY OF ANY REQUIRED SW3P TO THE CITY PRIOR TO BEGINNING CONSTRUCTION.

TREE PROTECTION AND PRESERVATION NOTES

NO UTILITY OR STREET EXCAVATION WORK SHALL BEGIN IN AREAS WHERE TREE PRESERVATION AND
TREATMENT MEASURES HAVE NOT BEEN COMPLETED AND APPROVED.

TREE PROTECTION FENCING SHALL BE REQUIRED AND TREE PROTECTION FENCING SHALL BE INSTALLED,
MAINTAINED AND REPAIRED BY THE CONTRACTOR DURING SITE CONSTRUCTION (NO SEPARATE PAY ITEM).

EXPOSED ROOTS SHALL BE COVERED AT THE END OF THE DAY USING TECHNIQUES SUCH AS COVERING WITH
SOIL, MULCH OR WET BURLAP.

NO EQUIPMENT, VEHICLES OR MATERIALS SHALL OPERATE OR BE STORED WITHIN THE ROOT PROTECTION ZONE
OF ANY TREE NEAR THE PROJECT. ROOT PROTECTION ZONE IS ONE (1) FOOT PER DIAMETER INCH OF THE TREE
RADIUS. A 10-INCH DIAMETER TREE WOULD HAVE A 10-FOOT RADIUS ROOT PROTECTION ZONE AROUND THE
TREE. ROOTS OR BARRICADES IN CONFLICT WITH THE CONSTRUCTION SHALL BE CUT CLEANLY ACCORDING TO
PROPER PRUNING METHODS. ALL OAK WOUNDS SHALL BE PAINTED OVER WITHIN 30 MINUTES TO PREVENT OAK
WILT.

THE CITY ARBORIST SHALL APPROVE ANY TREE REMOVAL, 207-0278.

TREES, WHICH ARE DAMAGED OR LOST DUE TO THE CONTRACTOR'S NEGLIGENCE DURING CONSTRUCTION,
SHALL BE MITIGATED TO THE CITY’S SATISFACTION.

TREES, TREE LIMBS, BUSHES AND SHRUBS LOCATED IN THE CITY STREET OR ALLEY RIGHT OF WAY OR
PERMANENT EASEMENTS WHICH INTERFERE WITH PROPOSED CONSTRUCTION ACTIVITIES MAY BE NEATLY
TRIMMED BY THE CONTRACTOR ONLY AFTER APPROVAL FROM THE PAVEMENT ENGINEERING MANAGEMENT
THROUGH THE INSPECTOR.

NO EXCESSIVE TREE TRIMMING WILL BE PERMITTED.

SAPLINGS, SHRUBS OR BUSHES TO BE CLEARED FROM THE PROTECTED ROOT ZONE AREA OF A LARGE TREE
SHALL BE REMOVED BY HAND AS DESIGNATED BY THE INSPECTOR.

. ALL DEBRIS GENERATED BY THE PRUNING AND TRIMMING OF THE TREES AND/OR BUSHES SHALL BECOME THE

PROPERTY OF THE CONTRACTOR AND SHALL BE DISPOSED OF PROPERLY (NO SEPARATE PAY ITEM)
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TRAFFIC NOTES AND SPECIAL CONDITIONS

WORK AROUND SCHOOLS SHALL BE SCHEDULED TO ELIMINATE IMPACTS TO THE SCHOOL. LANES SHALL NOT BE
CLOSED DURING THE TIME STUDENTS ARE BEING DROPPED OFF AND PICKED UP FROM SCHOOL. WORK WITHIN A
SCHOOL ZONE CAN ONLY OCCUR BETWEEN THE HOURS OF @ AM AND 2 PM.

IT IS THE CONTRACTORS RESPONSIBILITY TO SEE THAT ALL SIGNS AND BARRICADES ARE PROPERLY INSTALLED
AND MAINTAINED. ALL LOCATIONS AND DISTANCES WILL BE DECIDED UPON IN THE FIELD BY THE CONTRACTOR,
USING THE TEXAS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

e  MULTI LANE USE TXDOT TOP'S

e LOCAL STREET CLOSURES USE CITY STANDARDS

e  UNIQUE SITUATIONS USE TMUTCD, NEED PRIOR APPROVAL
THE CITY'S CONSTRUCTION INSPECTOR AND TRAFFIC ENGINEERING REPRESENTATIVE WILL ONLY BE
RESPONSIBLE TO INSPECT BARRICADES AND SIGNS. IF, IN THE OPINION OF THE TRAFFIC ENGINEERING
REPRESENTATIVE AND THE CONSTRUCTION INSPECTOR, THE BARRICADES AND SIGNS DO NOT CONFORM TO
ESTABLISH STANDARDS OR ARE INCORRECTLY PLACED OR ARE INSUFFICIENT IN QUANTITY TO PROTECT THE
GENERAL PUBLIC, THE CONSTRUCTION INSPECTOR SHALL HAVE THE OPINION TO STOP OPERATIONS UNTIL SUCH
TIME AS THE CONDITIONS ARE CORRECTED. IF THE NEED ARISES, ADDITIONAL BARRICADES AND DIRECTIONAL
DEVICES MAY BE ORDERED BY THE TRAFFIC ENGINEERING REPRESENTATIVE AT THE CONTRACTORS EXPENCE.

IT IS THE CONTRACTOR’S SOLE RESPONSIBILITY TO SEE THAT ALL TRAFFIC CONTROL DEVICES ARE PROPERLY
INSTALLED AND MAINTAINED AT THE JOB SITE IN ACCORDANCE WITH THE PLANS, SPECIFICATIONS AND RELATED
INDUSTRY STANDARDS AND REGULATIONS. THESE NOTES, DO NOT, IN AND OF THEMSELVES CONSTITUTE A
TRAFFIC CONTROL PLAN. IN THE EVENT THAT THESE PLANS DO NOT INCLUDE TRAFFIC CONTROL, OR THAT THE
CONTRACTOR WISHES TO VARY FROM TRAFFIC CONTROL INCLUDED WITH THESE PLANS, HE SHALL SUBMIT FOR
REVIEW A TRAFFIC CONTROL PLAN SEALED BY A PROFESSIONAL ENGINEER REGISTERED IN THE STATE OF TEXAS,
INCLUDING A SIGN AND BARRICADE PLAN CONFORMING TO THE REQUIREMENTS OF THE TEXAS MANUAL ON
UNIFORM TRAFFIC CONTROL DEVICES. THE CITY'S CONSTRUCTION OBSERVER/INSPECTOR (COl) AND THE
TRAFFIC ENGINEERING REPRESENTATIVE WILL ONLY BE RESPONSIBLE TO INSPECT THE TRAFFIC CONTROL
DEVICES BEING DEPLOYED. IF, IN THE OPINION OF THE TRAFFIC ENGINEERING REPRESENTATIVE AND THE COl,
THE TRAFFIC CONTROL DEVICES DO NOT CONFORM TO ESTABLISHED STANDARDS OR ARE INCORRECTLY PLACED
OR ARE INSUFFICIENT IN QUANTITY TO PROTECT THE GENERAL PUBLIC, THE COI SHALL HAVE THE OPTION TO
STOP CONSTRUCTION OPERATIONS AT NO EXPENSE TO THE CITY UNTIL SUCH TIME AS THE CONDITIONS ARE
CORRECTED BY THE CONTRACTOR.

FOR STREETS LISTED ON THE CITY OF SAN ANTONIO'S MAJOR THOROUGHFARE PLAN, THE CONTRACTOR SHALL
SUBMIT AN ENGINEERED TRAFFIC CONTROL PLAN TO THE CITY OF SAN ANTONIO TWO WEEKS PRIOR TO
COMMENCING WORK.

PRIOR TO STARTING CONSTRUCTION, THE CONTRACTOR SHALL CONTACT THE CITY OF SAN ANTONIO TRAFFIC
OPERATIONS SECTION AT 207-7765 FOR A TRAFFIC SIGN AND TRAFFIC SIGNAL INVENTORY, PRIOR TO COMPLETION
OF THE CONTRACT AND REMOVAL OF THE BARRICADES, THE CONTRACTOR SHALL AGAIN CONTACT THE TRAFFIC
OPERATIONS SECTION. THE BARRICADES SHALL NOT BE REMOVED UNTIL ALL APPLICABLE PERMANENT TRAFFIC
SIGNS AND SIGNALS ARE IN PLACE.

IT IS THE CONTRACTOR'S RESPONSIBILITY TO OBTAIN AND MAINTAIN TEMPORARY STOP SIGNS AND ALL OTHER
TRAFFIC CONTROL DEVICES REQUIRED PROTECTING THE GENERAL PUBLIC. IF THE CITY OF SAN ANTONIO HAS
REMOVED PERMANENT STOP SIGNS, THE CONTRACTOR SHALL REQUEST THAT THE SIGNS BE RETURNED TO THE
CONSTRUCTION SITE TO BE REINSTALLED BY THE CONTRACTOR. ALL PERMANENT SIGNS OR TRAFFIC CONTROL
DEVICES MISSING OR DAMAGED UPON COMPLETION OF CONSTRUCTION SHALL BE REPLACED AT THE
CONTRACTOR'S EXPENSE.

THE CONTRACTOR SHALL MAINTAIN TRAFFIC ON THE PROJECT STREETS THROUGHOUT CONSTRUCTION. IN THE
EVENT THE CONTRACTORMUST CLOSE A STREET TO TRAFFIC, HE SHALL OBTAIN PERMISION FROM THE PUBLIC
WORKS DEPARTMENT AND SHALL PROVIDE A MINIMUM FORTY EIGHT (48) HOURS NOTICE TO THE FIRE
DEPARTMENT AND POLICE DEPARTMENT.

AS WORK PROGRESSES, LOCATION OF TEMPORARY TRAFFIC CONTROL DEVICES WILL BE ADJUSTED AND
MODIFIED, AS NECESSARY BY THE CONTRACTOR AT THE CONTRACTOR'S EXPENSE. THE CONTRACTOR SHALL
SUPPLY TWO CARRIABLE MESSAGE SIGN BOARDS FOR USE THROUGHOUT THE CONTRACT.

IF THE NEED ARISES, ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES, SPECIAL DIRECTIONAL DEVICES,
AND/OR BUSINESS NAME SIGNS MAY BE ORDERED BY THE TRAFFIC ENGINEERING REPRESENTATIVE AT THE
CONTRACTOR'S EXPENSE. THE CONTRACTOR SHALL SUPPLY TWO VARIABLE MESSAGE SIGN BOARDS FOR USE
THROUGHOUT THE DURATION OF THE CONTRACT.

THE CONTRACTOR MUST MAINTAIN ALL STREETS WITHIN PROJECT LIMITS OPEN TO THROUGH TRAFFIC BY
REPAIRING TRENCHES, POTHOLES, LEVELING UP WITH ASPHALT, ETC. AT NO DIRECT PAYMENT, WITH THE COST
TO BE INCLUDED IN OTHER ITEMS.

T

12.

13.

14.

16.

17.

18.

19.

20.
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WHEN CONSTRUCTION WORK NECESSITATES THE UTILIZATION OF VEHICLE PATHS OTHER THAN THE LANES
NORMALLY USED, TRAFFIC CONTROL MARKINGS NO LONGER APPLICABLE SHALL BE REMOVED AND
APPROVED TEMPORARY PAVEMENT MARKINGS AND SIGNS INSTALLED IN ACCORDANCE WITH PART VI-D OF
THE TEXAS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

PERMANENT PAVEMENT MARKINGS SHALL BE APPLIED PRIOR TO THE OPENING OF THE COMPLETED STREET
TO TRAFFIC. TEMPORARY ADDITIONAL SHORT-TERM EXPENDABLE PAVEMENT MARKINGS MAY BE
PROVIDED PRIOR TO THE APPLICATION OF PERMANENT MARKINGS IN MINIMUM LENGTHS OF 36", OR RAISED
PAVEMENT MARKINGS TO DELINEATE CONTINUITY UNTIL SUCH TIME AS STANDARD PAVEMENT MARKINGS IN
NORMAL LENGTHS CAN BE PLACED AT NO DIRECT PAYMENT.

ALL TEMPORARY TRAFFIC CONTROL DEVICES, ECT. SHALL BE PROVIDED BY TH CONTRACTOR WITHOUT
DIRECT PAYMENT, UNLESS OTHERWISE NOTED OR STATED. TEMPORARY TRAFFIC CONTROL DEVICES
SHALL CONFORM TO THE CITY'S “TYPICAL SIGN AND BARRICADE STANDARDS” SHEETS AND TO THE TEXAS
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES

THE COI WILL MONITOR THE CONTRACTOR'S TRAFFIC CONTROL DEVICES AND WILL BE RESPONSIBLE TO
FURNISH ALL RESIDENTS AND BUSINESSES WITH AN INFORMATION FLYER ON ALL JOBS DURING
CONSTRUCTION.

ANY DAMAGE TO PERMANENT TRAFFIC SIGNALS, THE CONTROLLER BOX, LOOPS OR CONDUITS DURING OR
UPON COMPLETION OF THE PROJECT SHALL BE REPAIRED OR REPLACED AT THE CONTRACTOR’S EXPENSE.
THE DECISION TO REPAIR, AS OPPOSED TO REPLACE, THE DAMAGED EQUIPMENT SHALL BE MADE BY THE
CITY’'S TRAFFIC ENGINEER.

CONTRACTOR SHALL MAINTAIN AT LEAST ONE LANE OPEN TO TRAFFIC AT ALL TIMES. UNIFORMED OFF-DUTY
POLICE OFFICER SHALL BE ON SITE IF ONE LANE CANNOT REMAIN OPEN.

OFF-DUTY POLICE OFFICERS WILL BE REQUIRED AS DIRECTED BY THE TRAFFIC ENGINEER AT NO DIRECT
PAYMENT, COST TO BE INCLUDED IN OTHER BID ITEMS. THIS WILL BE A REQUIREMENT WHERE TWO-WAY
TRAFFIC IS TO BE MAINTAINED. ALL OFF DUTY OFFICERS AND CONTRACTOR CREWS HANDLING TRAFFIC
MUST BE LISTED AS CERTIFIED OR QUALIFIED FLAGGERS BY CONTRACTOR.

CONTRACTOR SHALL SCHEDULE HIS WORK SUCH THAT EACH STREET WILL BE SUBSTANTIALLY COMPLETE
PRIOR TO MOVING HIS CONSTRUCTION OPERATION TO ANOTHER STREET. MORE THAN ONE STREET CAN BE
UNDER CONSTRUCTION WITH THE PRIOR APPROVAL FROM THE CITY AND EACH STREET HAS CONTINUOUS,
ACTIVE AND UNINTERUPTED CONSTRUCTION OPERATION ON THAT STREET.

CONTACT THE CITY TRAFFIC OPERATIONS AT 210-207-7765 PRIOR TO ANY MILLING.

ALL EXISTING PAVEMENT MARKERS SHALL BE REMOVED BY THE CONTRACTOR ONLY AS THE WORK
PROGRESSES AND AS APPROVED BY THE ENGINEER. THIS WORK WILL NOT BE PAID FOR SEPERATELY, BUT
SHALL BE CONSIDERED SUBSIDIARY TO THE VARIOUS BID ITEMS. MATERIALS REMOVED SHALL BECOME THE
PROPERTY OF THE CONTRACTOR.

THE CONTRACTOR SHALL NOT COMENCE WORK ON A STREET PRIOR TO 8 AM. THE PLACEMENT AND
MOVEMENT OF SIGNS AND BARRICADES CONSTITUTES WORK AND SHALL NOT BE STARTED UNTIL AFTER
THE 8 AM TIME FRAME.

THE CONTRACTOR SHALL MAINTAIN CONTINUOUS ACCESS TO ALL INTERSECTING STREETS UNLESS
OTHERWISE SHOWN ON THESE PLANS. WHEN CONTINUOUS ACCESS IS SCHEDULED TO BE BLOCKED, THE
CONTRACTOR SHALL CONTACT THE DISPATCHERS FOR THE FIRE DEPT AND EMS AT (210) 227-8341 AND THE
POLICE DEPT AT (210) 207-2257, TO APPRISE THEM OF THE PENDING STREET CLOSURE AT LEAST FORTY-
EIGHT (48) HOURS IN ADVANCE. IF THE CLOSURE FALLS ALONG A BUS ROUTE, THE CONTRACTOR SHALL
ALSO CONTACT VIA AT (210) 362-5220 THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING SUITABLE
ACCESS ACCOMMODATIONS FOR SCHOOL CHILDREN AND PEDESTRIANS.

THE CONTRACTOR SHALL MAINTAIN EITHER THE EXISTING OR TEMPORARY STREET NAME SIGN AT EACH
INTERSECTION ONSITE THROUGHOUT CONSTRUCTION. IF THE EXISTING STREET NAME SIGNS ARE USED,
THEY MUST BE MAINTAINED IN THE CONDITION ENCOUNTERED PRIOR TO THE BEGINNING OF
CONSTRUCTION, AND THEN BE TURNED IN TO THE CITY INSPECTOR AT THE END OF THE PROJECT. IF
TEMPORARY SIGNS ARE USED DURING CONSTRUCTION, THEY SHALL HAVE A MINIMUM OF 4-INCH LETTERS,
AND MAY BE FABRICATED WITH CONSTRUCTION ZONE MATERIAL (BLACK LEGEND ON ORANGE BKGRD,
USING PLYWOOD SUBSTRATE, ETC.).

AFTER UTILITIES HAVE MADE THEIR REQUIRED MANHOLE AND VALVE ADJUSTMENTS, IT SHALL BE THE
CONTRACTOR’'S RESPONSIBILITY TO PROPERLY BARRICADE AND MAINTAIN THE BARRICADES TO ENSURE
THAT THE PUBLIC IS SAFEGUARDED WHILE TRAVELING WITHIN THE CONSTRUCTION AREA. THE
CONTRACTOR SHALL CONTACT THE TRAFFIC ENGINEER FOR A REVIEW OF THE ADEQUACY OF THE
BARRICADES. THERE WILL BE NO SEPARATE PAYMENT FOR THIS ITEM.
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TRAFFIC NOTES AND SPECIAL CONDITIONS

. ALL TRAFFIC CONTROL DEVICES, PLACEMENT AND ACTIVITIES SHALL BE AS PER THE LATEST EDITION OF THE
TEXAS MANUAL OF UNIFORM TRAFIC CONTROL DEVICES (TXMUTCD). IF THERE IS ANY CONFLICT BETWEEN THE
TXMUTCD AND TRAFFIC CONTROLREQUIREMENTS WITHIN THE CONTRACT DOCUMENTS, THE CONTRACTOR
SHALL NOTIFY THE ENGINEER IMMEDIATLEY.

FOR STREETS, WHICH ACCOMMODATE FOUR (4) OR MORE TRAFFIC LANES, THE FOLLOWING RESTRICTIONS WILL
APPLY":
A, TWO-WAY TRAFFIC SHALL BE MAINTAINED.
B. A MINIMUM OF TWO LANES SHALL REMAIN OPEN FOR TRAFFIC.
C. NO MORE THAN 1,000 LINEAR FEET OF A ROADWAY LANE MAY BE CLOSED DURING CONSTRUCTION
OPERATION.
D. A MINIMUM OF ONE (1) OFF DUTY POLICE OFFICER SHALL BE REQUIRED ON SITE DURING BASE FAILURE
REPAIR, SLURRY SEALING, MILLING, AND H.M.A.C. OVERLAY OPERATIONS

FLASHING WARNING LIGHTS AND/OR FLAGS SHALL BE USED TO CALL ATTENTION TO ALL ADVANCE WARNING
SIGNS.

SIGNS WHICH READ "FRESH OIL" SHALL BE PLACED AT EACH END OF WORK AREA AND ALL TURNOUTS ADJACENT
TO WORK AREAS WHERE SLURRY SEALING IS BEING PERFORMED UNTIL SUCH TIME THAT THE ENGINEER GIVES
PERMISSION TO THEIR REMOVAL

SIGNS, WHICH READ "CONSTRUCTION AHEAD. TRAFFIC DELAYS TO BE EXPECTED” SHALL BE PLACED AT EACH
END OF WORK AREA. SAID SIGNS SHALL BE 60" X 30" AND SHALL BE ORANGE WITH BLACK LETTERING.

. ALL TRAFFIC MARKINGS SHALL BE PLACED IN ACCORDANCE WITH THE CITY TRAFFIC ENGINEER. HE SHALL BE

GIVEN A MINIMUM OF SEVENTY-TWO (72) HOURS NQOTICE PRIOR TO THE APPLICATION OF ANY MARKINGS.

THE CONTRACTOR SHALL NOTIFY THE TEXAS DEPARTMENT OF TRANSPORTATION PRIOR TO WORKING AT
THEINTERSECTION OF ANY STATE OWNED OR MAINTAINED ROADWAY.

. ALL STREETS, FOR THEIR FULL WIDTH, SHALL BE OPENED TO TRAFFIC AT THE END OF EACH WORK PERIOD.

. AT NO DIRECT PAYMENT, APPROVED TEMPORARY SHORT-TERM EXPENDABLE PAVEMENT MARKINGS SHALL BE
PROVIDED TO DELINEATE LANE CONTINUITY PRIOR TO THE APPLICATION OF STANDARD MARKINGS BY THE USE
OF FLEXIBLE REFLECTIVE ROAD MARKER TABS/. ONCE THE EXISTING STANDARD PAVEMENT MARKINGS HAVE
BEEN OBLITERATED, SUCH TABS SHALL REMAIN IN PLACE FOR A MAXIMUM OF FOURTEEN (14) DAYS AFTER
WHICH TIME STANDARD THERMOPLASTIC PAVEMENT MARKINGS MUST BE APPLIED. AT THE CONTRACTOR'S
OPTION, THE CONTRACTOR MAY APPLY STANDARD PAINTED MARKINGS PRIOR TO THE APPLICATION OF THE
THERMOPLASTIC MARKINGS FOR AN INTERIM PERIOD OF TIME. SUBSEQUENT TO AN INITIAL APPLICATION OF
STANDARD PAINTED MARKING, REPEATED APPLICATIONS OF SUCH MAY BECOME NECESSARY UNTIL STANDARD
THERMOPLASTIC TRAFFIC MARKINGS ARE IN PLACE. AS A FUNCTION OF THE MARKING’S EFFECTIVE VISIBILITY,
THE ENGINEER WILL DETERMINE WHEN RE-APPLICATION OF THE PAINTED MARKING ARE NECESSARY. PAINTED
MARKINGS SHALL BE APPLIED TO DELINEATE FULL CENTERLINES AND LANE LINES AND WILL REQUIRE GLASS
BEADS, PAVEMENT OF INITIAL PAINTED MARKING APPLICATION WILL BE MADE UNDER PAY ITEM NOS. 532 AND 534.
ALL REPEATED APPLICATIONS OF PAINTED MARKINGS SHALL BE AT NO DIRECT PAYMENT.

CONTRACTOR TO CONTACT THE CITY TRAFFIC ENGINEER OFFICE AT 207-7758 48 HOURS PRIOR TO SIDEWALK
AND CURB CONSTRUCTION WHERE CITY OWNED TRAFFIC FACILITIES EXIST. CONTRACTOR SHALL SECURE
APPROVAL FOR ENGINEER PRIOR TO SUCH CONSTRUCTION. NO WIRE SPLICES SHALL BE MADE OUTSIDE THE
PULL BOX. IF WIRES SHOULD BE CUT OQUTSIDE THEN PULL BOX BY THE CONTRACTOR, SAID CONTRACTOR SHALL
THEN REPLACE THE ENTIRE WIRE AT NO EXTRA PAY.

LOCATION AND LAYOUTS OF DETECTOR LOOP REPLACEMENTS SHALL BE VERIFIED BY THE CITY ENGINEER
PRIOR TO THEIR REMOVAL AND INSTALLATION

PAVEMENT MARKINGS ARE TO BE COMPLETED NO LATER THAN SEVEN (7) DAYS AFTER MAINTENANCE
APPLICATION IS PLACED. PERMANENT PAVEMENT MARKINGS SHALL BE APPLIED PRIOR TO THE OPENING OF THE
COMPLETED STREET TO TRAFFIC. TEMPORARY ADDITIONAL SHORT-TERM EXPENDABLE PAVEMENT MARKINGS
MAY BE PROVIDED PRIOR TO THE APPLICATION OF PERMANENT MARKINGS IN MINIMUM LENGTHS OF 36", CR
RAISED PAVEMENT MARKINGS TO DELINEATE CONTINUITY UNTIL SUCH TIME AS STANDARD PAVEMENT
MARKINGS IN NORMAL LENGTHS CAN BE PLACED AT NO DIRECT PAYMENT.

CONTRACTOR TO CONTACT CITY TRAFFIC ENGINEER SEVEN (7) DAYS PRIOR TC COMMENCING WORK ON
STREETS WITH BIKE LANES. BIKE LANE MARKING LAYOUT SHALL BE PROVIDED TO THE CONTRACTOR BY THE
CITY TRAFFIC ENGINEER.

38. DURING ASPHALT OVERLAY, THE CONTRACTOR SHALL ALLOW RESIDENTS TRAFFIC ACCESS TO THE

STREET WITH PROPER GUIDENCE, DIRECTION, FLAGMEN AND TRAFFIC CONTROL. AND ONLY AT SUCH
TIME THAT DAMAGE WILL NOT OCCUR TO THE NEW ASPHALT OVERLLAY OR TO THE VEHICLES. THIS
INCLUDES BU IS NOT LIMITED TO DAMAGE RESULTING FROM TACK COAT ON THE VEHICLES PAINTED
SURFACES.

IN SO FAR AS POSSIBLE, THE CONTRACTOR SHALL SCHEDULE AND CONDUCT STREET OPERATIONS IN
THE INTERSECTIONS AS RAPIDLY AS POSSIBLE TO MINIMIZE THE LENGTH OF TIME THE INTERSECTIONS
WILL BE CLOSED TO TRAFFIC.

. THE CONTRACTOR IS RESPONSIBLE FOR REPAIRING ALL STREETS OQUTSIDE OF THE PROJECT LIMITS,

WHICH ARE DAMAGED DUE TO CONSTRUCTION ACTIVITIES. THE CITY'S STREET ENGINEER MUST
APPROVE THE REPLACED SECTION. THERE WILL BE NO DIRECT PAYMENT FOR THIS WORK. THE COST
IS TO BE INCLUDED IN OTHER ITEMS.

IF REQUIRED, A BARRICADE COMPANY SHALL SUPPLY THE CONTRACTOR WITH A SUFFICIENT NUMBER
OF QUALITY STANDARD BARRICADES AND OTHER TRAFFIC CONTROL DEVICES BY M.U.T.C.D.
STANDARDS AS NEEDED. THE BARRICADE COMPANY SHALL ALSO SUPPLY THE CONTRACTOR WITH
TWO (2) FULL TIME QUALIFIED PERSONNEL WHOLE SOLE RESPONSIBILITIES PERTAINING TO THIS
PROJECT ARE TO ESTABLISH AND MAINTAIN PROPER CONSTRUCTION WORK ZONE TRAFFIC CONTROL
AND RELATED DEVICES. THESE PERSONS SHALL PROVIDE DOCUMENTED EVIDENCE THEY HAVE
RECEIVED SPECIALIZED TRAINING IN CONSTRUCTION WORK ZONE TRAFFIC CONTROL WITHIN TWO
YEARS ON THE CONTRACT DATE. ANY AND ALL TRAFFIC CONTROL DEVICES NEEDED AND NECESSARY
PERSONNEL WILL BE AT THE CONTRACTOR'S EXPENSE.

THE CONTRACTOR MUST CONTACT THE CITY’S COIl 48 HOURS IN ADVANCE (NOT INCLUDING WEEKENDS)
OF ANY MINOR STREET CLOSURE. [T WILL BE THE CONTRACTOR’S RESPONSIBILITY TO ADVISE THE COI
TEN (10) DAYS IN ADVANCE OF ARTERIAL TOTAL STREET CLOSURE. THIS MUCH TIME IS NECESSARY TO
INSTALL ADVISORY SIGNS AND GIVE THE MOTORISTS A MINIMUM OF SEVEN (7) DAYS NOTICE OF THE
STREET CLOSURE. THE COIl AFTER BEING NOTIFIED WILL CONTACT THE TRAFFIC ENGINEERING OFFICE
TO MAKE THE NECESSARY ARRANGEMENTS.
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2013 ASPHALT OVERLAY (PKG 2)
SUMMARY OF QUANTITIES

CD1
17350 17357 17349 17886 17890 27316 17665 27263 27302 15057
Total Augusta Augusta Augusta Avenue E Bent Dr. Buffalo Run Clara Ln. E. Huisache Ave. Eland Dr. Englewood
Item Description Unit Project from Brooklyn | from Navarro | from Lexington | from 8th St | from Latch | from Jackson | from Vance Jackson | Hwy 281 N. Access | from Stanwood | from Vance Jackson
Quantity to McCollough | to Lexington | to McCullough | to to 4th St. to Panda | to N. Main Ave. to Stanwood to N. St. Mary's to Dead End to Wonder Pkwy.
| 103.1 |Remove Concrete Curb i S LF 1812 | 12 12 18 36 24 | 6 | 30 6 D N R
103.3 |Remove Sidewalks and Driveways - s | 1510 | 9@ | 9 14 28 | 19 | 5 2 1 5 1 14 33
203 |Tack Coat - | GAL 2,617 21 | 28 | 42 | 66 34 8 6 | 3 ] 25 1 s
 205.4 |Hot Mix Asphaltic Pavement Type D - B - SY 261,561 | 2,109 2,763 4152 | 6,626 3425 | 802 N 5,697 340 2511 | 5740
' 205.4B {Hot Mix Asphaltic Pavement Type D (level-up)* - ] | sy | 26158 | 211 276 | 415 663 | 343 | 80 560 | 34 2. | 574
~ 208.2 |Salvaging, Hauling & Stockpiling Reclaimable Asph. Pvm't {Loose Vehicle Msm't) | CY | 7,260 4y | 59 | 7T | 146 99 . 22 217 | 25 ] 73 | 184 |
 209.1 |Congrete Pavement sy 383 ) 0 0 O o 0 L N T 0 0o 4 0
230.3 |Replacing Base & Pvmt With Type A Pvmt (6" Compacted Depth) SY 60,396 474 | e2r | = 952 1632 | 782 | 168 1201 . | 868 1,324
 230.3 |Replacing Base & Pvmt With Type A Pvmt (8" Compacted Depth) | sy | 430 0 | 10 10 |10 | 10 10 ' e [ 0 | 10
230.3 |Replacing Base & Pvmt With Type A Pvmt (12" CompactedDepth) | 8Y | 430 | 10 - 10 0 | 10 ] 0 | 1w 10 ) 10 10 | 10
241 |Emulsion Aggregate Slurry SealMix SY 7625 | 175 | 175 |1 175 175 176 | 175 | 175 175 175 175
| 250 |sealCo@t | SY | 261561 2109 | 2763 | 4152 | 6626 | 3425 | = 802 0 el 340 2511 | 5740 |
315 |Fog Seal (TRMSS) - | sy | 75825 | 115 | 175 175 175 175 | G - 175 175 175
500 |Concrete Curb, Gutter, and Concrete Curb and Gutter LF 1812 | 12 12 18 36 24 6 30 6 18 42 el
| 502.1 |Concrete Sidewalks S B Sy 806 | 5 5 8 16 11 3 13 3 8 19
502.1A |Handicamp Ramps (Types 1 thrud) | EA 302 2 2 3 6 4 1 5 - 1 1l 8 7
503.1 |Portiand Cement Concrete Driveways B | sy | 604 4 4 6 | 12 8 2 10 e 2 6 B 14
| 512.1 |Adjusting Existing Manholes (Storm Sewer) - - EA | 16 1 0 1 0 0 0 0 0 0 1 0
512.1B |Adjusting Existing Manholes (AT&T) EA 4 1 0 1 o | 0O 0 0 0 0 0
515.1 [Top Soil N N ©3 (U N N 1 1o 2 4 3 1 4 BN 2 |5 ]
516.1 |Sodding - B o | sY | 2014 3 | 13 20 |l 40 | 27 | 7 33 - 7 120 | 47
535.1 |4" Wide Yellow Line - - | LF | 2048 850 1,200 1600 | 0 0 o o 1 0 0 ) 0 -
| 535.2 |4" Wide White Line | LF 5123 200 300 200 0 0 0 0 0 0 0
535.4 [8" Solid White Line e LF 30 | 0 ] 0 0 0 0 R 0 ' o
| 535.5 |12" Wide White Line - S LF 526 | 40 170 1 100 0 . 0 0 o o 1 0
535.6 |16" Wide White Line - LF | s | o o [ 0 o | 0 0 o B 0 I 0
5357 |24"Wide WhiteLine o |} LF P 1,008 o | 4 | 20 | 0 0 0 ey 0 o | 0o
~ 535.8 [Right White Arrow B - {BA Y} 1 ¢+ 0O | 0o ] o | o0 { ©o { O | 0 0 0 0
535.9 |Left White Arrow | EA } 1 L 0 0 0 o 0 0 0 o
| 535.12 |Word "ONLY" . .y BEAr 1 b0 0 o3 0 ¢ 4+ 0 | 0 0 0oy 0
535.22 |24" Wide Yellow Line LF 101 | 0 0 0 0 0 0 0 0 ] -0 . a
537.6 |Traffic Button (Typel-C} - EA 479 | 10 40 |25 o | o | o0 0o 0o o 1 0o ]
537.8 |Traffic Button (Type Il A-A) S EA 528 10 40 25 o 0 0 0 !0 1 0o o ]
| 537.9 |Pavement Marker (Type IIC-R) _ EA 50 0 o 3 0 0 a 0 o 0 o o
537.1 |Traffic Button (TypeW) I | EA | 100 | O | 0 0 o | 0o 4 0 1 0 0 |l 0 0
537.2 |Traffic Button (Type Y) | EA 100 o | o | o I o 0 0o | 0 0 0 0
799 _|Speed Hump, Type Il, Modular Rubber Cushions | EA 12 o [ 0 o | 0 0 0 |l 0 0 I 0
826 |Valve Box Adjustment (SAWS) | EA | 217 0 2 2 6 3 N 2 4 3 - 4 - 4 _:
826 A |Valve Box Locate and Adjustment (SAWS) - EA 15 0o 0 0 1 0 0 0 0 - B 0 0
851 |Adjusting Existing Manholes (SAWS) - _EA 192 | 0 2 3 7 2 D e 3 1 - 3 4 _;
| 851 A |Locating and Adjusting Existing Manholes (SAWsS) EA 10 1 0 0 0 (R 0 0 o I
SP100 |Door Hangers e LS 1 | 0 0 0 o0 0 0 0o 0 N 0
| SP2000|Railroad Insurance and Permit - | LS 1 0 0 |l o 1 o 0 0 o | 0o o 1 0 B
* THE QUANTITIES FOR ITEM 205.4B, HMAP TYPE D (LEVEL UP) ARE APPROXIMATE AND ITS BID PRICE
SHALL NOT EXCEED THE BID PRICE OF ITEM 205.4, HMAP, TYPE D, BY MORE THAN 10%.
DESCRIPTION DATE [DWN, | CHK.

City of San Antonio

Dept of Public Works

2073 Asphalt Overlay, Pkg 2
Estimated Quartities
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2013 ASPHALT OVERLAY (PKG 2)

SUMMARY OF QUANTITIES
CD 1 CD1&9
25945 17891 27315 27259 17859 17249 27311 25944 27261
Total Ewald Greenhill Pass Jackson N. St. Mary's Seymour St. Stanwood Un-named St. @Edison Valentino Place E. Mulberry Ave.
Item Description Project | from Valentino Place | from Vance Jackson | from W. Quincy | from E. Mulberry Ave | from Camden St | from Eland Dr. from Edison Dr. from E. Mistletoe | Hwy 281 N. Access
Quantity to E. Mistletoe to Neer Ave. to Buffalo Run to US Hwy 281 N. to Dallas St. to Clara Ln. to Lee Hall to Kings Ct. to N. St. Mary's
103.1  |Remove Concrete Curb - - - | B [ - 66 | 12 | 18 ) - 6 6 4 66 | 18 12
_____ 103.3 |Remove Sidewalks and Driveways - - sy 5 ! &5 9 14 5 O 5 5 14 8
203 TackCoat | GAL | 3 92 18 29 11 10 8 20 27
205.4 [Hot Mix Asphaltic Pavement Type D | sy | 34 | 977 | 1,784 ) 2,949 1 1,138 956 | - r9r 1,975 2,731
| 205.4B |Hot Mix Asphaltic Pavement Type D (level-upy* SY 33 - 918 | 178 295 114 96 80 198 273
208.2 |Salvaging, Hauling & Stockpiling Reclaimable Asph. Pvm't (Loose Vehicle Msm't) CcY o 20 B 260 53 - 83 39 30 30 8 57
209.1 _ |Concrete Pavement N | SY o 3y 0 1 0 0 0 0 0 0 0
| 230.3  |Replacing Base & Pvmt With Type A Pvmt (6" CompactedDepth) | 8Y 58 2,129 398 | et | 247 | 204 167 443 620
230.3 |Replacing Base & Pvmt With Type A Pvmt (8" Compacted Depth) SY [ 10 10 10 10 10 10 1 10 B
230.3 |Replacing Base & Pvmt With Type A Pvmt (12" Compacted Depth) SY 10 | 10 B 10 1 10 10 . L 10 10
241 |Emulsion Aggregate Slurry Seal Mix - | sy | 175 175 175 15 | 175 | 175 N 17 | 175 i
250  [Seal Coat e - SY 334 el 9,177 1,784 2,949 1,139 956 797 1,975 2731 |
315 Fog Seal (TRMSS) SY 17 | 175 175 N 175 ] 175 145 - 175 | 175 175
500 _|Concrete Curb, Gutter, and Concrete Curb and Gutter S O 66 12 18 1 6 | 6 6 18 12
502.1 |Concrete Sidewalks - o - | sy | 3 29 | 5 2 8 3 3 3 1 8 5 )
502.1A |Handicamp Ramps (Types 1 thru 5) EA 1 N 2 3 1 .. 1 1 1 B 3 2
5031 |Portland Cement Concrete Driveways - - - SY 2 - 22 4 6 2 2 2 6 a4
512.1  |Adjusting Existing Manholes (Storm Sewer) EA 0 - 0 o |z | 0 0 0 B 0 2
512.1B |Adjusting Existing Manholes (AT&T) e EA | 0 0 I e I R e I I o 1 o0
515.1  |Top Soil e - CY 1 - B 8 ] 1 2 1 1 1 2 1
_516.1  |Sodding . Sy 7 [ R £ T 13 20 7T T 20 | 13
535.1 |4" Wide Yellow Line R R A D ' 0 0 0 ] 0 0 o 1,268
535.2  |4" Wide White Line - LF 0 52 o | 0o 0 o | 0 1 0 319 |
5354 |8"Solid White Line - - | LF 0 0 o | o ] o 0 o o0 | oo
535.5 |12" Wide White Line - - | F ] 0] - 108 0 0 0 0 0 - 0 0 __7
_535.6 |16" Wide White Line S _LF | 0 . o 0 0 o o o 4y 0 L 0
535.7 |24" Wide White Line S - - LF 0 0o 0 0 0o 0 0 0 149
535.8  |Right White Arrow EA 0o ) o | o | o { o | 0o ! 0o 0 1]
535.9 |Left White A row - EA 0 ) - 0 0 - 0 o {0 0 0o D 1
53512 |Word "ONLY" EA o | 0o 1 o 0o I 0 0 0 | 0 o]
53522 |24 Wide YellowLine N (R 2 A N 0 o | o o | o ] o [ I T
537.6  |Traffic Button (Type I-C) - EA | 0 1 o o B 0 0 0 B o 1 0 4 -
537.8 |Traffic Button (Type Il A-A) ] EA 0 L R ' 0 0 0 0 I R S
537.9 |Pavement Marker (Type Il C-R) - ) EA | o 1 0 - 0 0 0 0 0 o 0
_537.1  |Traffic Button (Type W) o . EA 0 0 4+ 00 4y 0 0 ) 0 ¢ 0 | o | 0
- 537.2 |Traffic Button (Type Y) - EA o o 0 0 o 1 o 0 e 0
799  |Speed Hump, Type I, Modular Rubber Cushions - EA [ 6 0 0 0 i R 0 B 0 . 0 ______
826 Valve Box Adjustment (SAWS) B - EA 1 B 0 T . L R 1 0 4 6 ]
826 A |Valve Box Locate and Adjustment (SAWS) EA 0 0 (R S D 0 0 B . 0 o
| 851 Adjusting Existing Manholes (SAWS) B EA 2 0 B - 2 3 - 0 B B 5 o 4
851 A |Locating and Adjusting Existing Manholes (SAWS) EA | N 0 0 1 0 0 0 o 0 ]
~ SP100 |DoorHangers Ls | 0 0 0 0 0 0 o 0 0
SP2000 |Railroad Insurance and Permit s |0 0 S S 0 a 0 0 0 o
* THE QUANTITIES FOR ITEM 205.4B, HMAP TYPE D (LEVEL UP) ARE APPROXIMATE AND ITS BID PRICE
SHALL NOT EXCEED THE BID PRICE OF ITEM 205.4, HMAP, TYPE D, BY MORE THAN 10%.
VK. |DESCRIPTION DATE [Dwn. | CPK.
¢
City of San Antonio
Dept of Public Works
2013 Asphalt Overlay, Pkg 2
Estimated Quantities
UB N
DATE: SHEET
BA




2013 ASPHALT OVERLAY (PKG 2)

SUMMARY OF QUANTITIES

CD6
15262 27423 16415 17586 15276 15137 27177 15268
Total Blazing Sunset Castroville Rd. Cliff Way Creekline Dr. Enchanted Sunset Misty Woods Rosseau Shimmering Dawn
Iltem Description Project | from Shimmering Dawn | from S. Acme Rd. | from Cliff Bank | from Rimrock Trail | from Summer Breeze from Summer Breeze from Potranco Rd. | from COSA City Limit
Quantity to Summer Breeze to S. San Joaquin to Cliff Path to Timber View Dr. to Shimmering Dawn | to W. Lp. 1604 N Access to Creston to Enchanted Sunset
103.1 Remove Concrete Curb - - LF 8 180 66 - 24 o 90 18 42 90
 103.3 Remove Sidewalks and Driveways - sy 70 B 140 51 19 170 14 1 33 7
203 Tack Coat - -  GAL | 103 367 A 34 | 100 22 5 100 ]
205.4  |Hot Mix Asphaltic Pavement Type D S sY 10,285 36,715 9,062 3395 9,089 - 2,153 5,087 | 9,963
| 205.4B |Hot Mix Asphaltic Pavement Type D (level-up)* sy 1,029 3672 | 905 340 999 | o216 | 509 986 |
~208.2 Salvaging, Hauling & Stockpiling Reclaimable Asph. Pvm't (Loose Vehicle Msm't) ‘cY | 382 705 26 | 98 | 352 78 170 -
209.1  |Concrete Pavement . o sY e 4. .0 0 0 | SR b o 0 0
- 2303 Replacing Base & Pvmt With Type A Pvmt (6" Compacted Depth) B . BY 2,389 8579 2,100 775 2,319 484 1N 2313 ]
230.3 Replacing Base & Pvmt With Type A Pvmt (8" Compacted Depth) sY | 10 10 10 10 % 7 10 10 1 10 |
 230.3  |Replacing Base & Pvmt With Type A Pvmt (12" Compacted Depth) o sy (L N | 10 10 L 10 10
241 |Emulsion Aggregate Slurry Seal Mix B ) S 75 175 |l 175 175 175 175 75 175
250 |Seal Coat o _ . sy | 10,285 36,715 9,052 3835 |  8®8 | 2133 5087 | 9063
315 Fog Seal (TRMSS) - B S | S8y 175 I R v - T 175 175 17 % |1 175 175
500 Concrete Curb, Gutter, and Concrete Curb and Gutter _LF 90 180 o 66 24 90 18 42 1 80 ]
502.1  |Concrete Sidewalks o - SY 40 | 8O0 29 19 40 8 - 19 140
| 502.1A |Handicamp Ramps (Types 1 thru 5) - B | EA 15 30 " N 4 15 B 3 7 15
503.1 Portland Cement Concrete Driveways - sy | 30 60 22 8 30 6 14 30 ]
512.1  |Adjusting Existing Manholes (Storm Sewer) | EA S5 5 0 o 4y 0 4 0 o 0
| 512.1B  |Adjusting Existing Manholes (AT&T) 41 EA | Y N N I S S 0 0 P I 0 [ ————
5151 TopSoil S o cYy oo 22 8 3 I 2 5 1
5161 |Sodding I sy 100 200 73 27 i@ f 2 | 47 100 |
5351 4" Wide Yellow Line e I R 15,500 0 o - 0 0 0 N -
5352 |4"Wide WhiteLine . o | LF o 4000 | 0 o 3 0 ] 0 [ - 0
535.4 8" Solid White Line B - e 0 200 o {0 B 0 0 0 0 ]
535.5 [12" Wide White Line - S LF e o o { 0o 0 L o 108 - 0
5356 [16" Wide White Line B | LF R o | 0 o g R R —— 0 o
535.7 |24" Wide White Line - - ) ) LF 1 o 800 0 !l o 0 - 0 [ .
| 535.8  |Right White Arrow o | EA ] 0 ] 0 0 0 .o 0 ] 0 o ]
535.9 |Left White Arrow e EA | 0 0 N . R ' 0 N [ |
536.12  |Word "ONLY" . & EA 0 0] 0 0 0 B o | 0 | 0
53522 |24"Wide Yellow Line S LF 1 0 7% L N ' ) 0 0 N 0 o ]
537.6  [Traffic Button (Type!-C) - | EA 0 400 0 s 0 0 B 0 B 0 o
_537.8 |Traffic Button (Type 1 A-A) | EA |} 0 40 /0 | o | S o N | M | ———
537.9 Pavement Marker (Type Il C-R) - - EA - 0 0 0 0 o1 0 0 0
5371 |Traffic Button (Type W) . . EA 0 B R U 0 o v 0 0 o
537.2 Traffic Button (Type Y) - EA 0 0 0 0 |1 0 0 o o
799 Speed Hump, Type Il, Modular Rubber Cushions - EA 0 - 0 B 0 o 1 0 0 .8 o
826 Valve Box Adjustment (SAWS) EA | o 43 7 5 0 0 N 0 I
826 A |Valve Box Locate and Adjustment (SAWS) . EA 0 4 L 0 N 0 0 —— 0 0 R
851 Adjusting Existing Manholes (SAWS) - EA |0 63 1l 10 1 4 0 o 1 0 0
851 A |Locating and Adjusting Existing Manholes (SAWS) EA L 3 1 [ 0 0 o ] 0
~ SP100 |Door Hangers B ) __Ls ' B o 0 0 o 10 | 0 0o ]
SP2000 [Railroad Insurance and Permit o - LS I R 0 0o | o N ] o 0
* THE QUANTITIES FOR ITEM 205.4B, HMAP TYPE D (LEVEL UP) ARE APPROXIMATE AND ITS BID PRICE
SHALL NOT EXCEED THE BID PRICE OF ITEM 205.4, HMAP, TYPE D, BY MORE THAN 10%.
ESCRIPTION DATE [DwWN. | CHK.

City of San Antenio

Dept of Public Works

2073 Asphalt Overlay, Pkg 2
Estimated Quantities

JOB NG.:
DATE:

SHEET




2013 ASPHALT OVERLAY (PKG 2)
SUMMARY OF QUANTITIES

CD#6 CD7 CcD8
15244 17636 15332 27241 25753 15381 18439 25835
Total Summer Breeze Timber View Dr. Valley Meadow Westoak Germania St. W. Magnolia Ave. Hollyhock Rd. Stevenwood Ln.
Item Description Project from Blazing Sunset from Pipers Ln. from Summer Breeze from Westfield Dr. | from W. Mistletoe | from Manor @ W. Mistletoe | from Southwell | from Stonehaven Dr.
Quantity to Enchanted Sunset to Star Creek Dr. o Lp 1604@Hwy 151 Acces{ to W. Military Dr. to W. Woodlawn to Wilson Blvd. to Babock Rd. to Callaghan Ave.
~103.1 |Remove ConcreteCurb Lk {72 [ 120 18 K 6 24 138 60 |
103.3 |Remove Sidewalks and Driveways SY 56 93 14 | 28 5 19 17 | 47
| 203 |Tack Coat S |l eA | 81 1 225 18 54 10 - 34 194 %8 |
2054 |Hot Mix Asphaltic Pavement Type D - SY 8,123 22453 | 1,811 5,405 1,033 337 15,379 5787 |
205.4B [Hot Mix Asphaltic Pavement Type D (level-up)* e sY 812 ) 2,245 B 181 M 103 336 B - 1,638 579
~208.2 |Salvaging, Hauling & Stockpiling Reclaimable Asph. Pvm't {Loose Vehicle Msm't) CY |l 287 e 475 - 66 . 154 32 97 | 540 B 245
209.1  |Concrete Pavement SY 0 .. e 0 0 0 L | — N S | .
230.3 |Replacing Base & Pvmt With Type A Pymt (6" Compacted Depth) | 8Y 1,882 5238 | 404 1,246 222 766 ] 3582 1,335
 230.3 |Replacing Base & Pvmt With Type A Pvmt (8" CompactedDepth) | 8Y - 10 s 10 10 | 10 10 ] 0 10 ]
230.3 |Replacing Base & Pvmt With Type A Pvmt (12" Compacted Depth) SY 10 10 - 10 10 10 - 10 10
241 Emulsion Aggregate Slurry Seal Mix SY 175 175 17 | 115 175 175 | 175 175
250 |[SealCoat - | sy 8,123 ] 22,453 1,811 5,405 1,033 . .3357 15379 | 5,787 |
315 Fog Seal (TRMSS) - SY 175 175 175 175 175 175 - B 175 | 175
500  |Concrete Curb, Gutter, and Concrete Curb and Gutter ) ~LF | 72 120 18 |/ 3% | & 24 | 138 80 |
502.1 |Concrete Sidewalks B ~SY 32 83 - 8 16 e 3 " 61 27
502.1A [Handicamp Ramps (Types 1 thru 5) - I EA 12 ) 20 < 6 1 4 o 23 10
503.1 |Portland Cement Concrete Driveways - SY 24 . 40 6 12 2 B 8 | 46 20
512.1  |Adjusting Existing Manholes (Storm Sewer) EA 0 I D R I 0 0 N .o 0 0
512.1B |Adjusting Existing Manholes (AT&T) - - __EA 0o 0 |1 0o 0 L. 0 0 | o 0
5154 |Top Soil - ) ¢y | 9 15 2 4 3 17 7
516.1 |Sodding - . - 5% 80 13 | 20 |40 7 27 153 67
5351 |4"Wide Yellow Line - B | F 0 0 0 ] 0o I 0 - 0 | 0 0 B
15352 |4" Wide White Line i LF 0 o] 0 0 0 o o | o
535.4 |8" Solid White Line - - F | 0 0 0 0 i o 0 1 o 0
15355 |12" Wide White Line o 0] o 0 o | o o o0
535.6 |16 Wide WhiteLine LF o o o o 0 o o 0
535.7 [24" Wide White Line - F /1 0o 1 0 0 N R | 90 0 | 0 O
535.8 |Right White Arrow . - EA 0 o | 0 N 0 0 0 0 0
| 535.9 [Left White Arrow - - - ) EA 0 0 0 R o 0 ) ol 9} I D
535.12 |Word "ONLY" EA 0 o 1 0o 0 0 B o 0 0
53522 |24" Wide YellowLine - e 0 o o 1 0o 0 0 o0 o
5376 |Traffic Button (Type I-C) EA | o o 0 B 0 0 0
537.8 |Traffic Button (Type Il A-A) ' - EA | 0 | o 0 o 0 0 1 o 0
537.9 |Pavement Marker (Type Il C-R) EA | 0 [ 0 L 0 0 0 0 B o 0
537.1 |Traffic Button (Type W) - o | EA 0 o | 0o ] 0 0 0 N 0
537.2 |Traffic Button (Type Y) S )  EA 0 0 0 B - 0 0 0 I | 0
799 |Speed Hump, Type Il, Modular Rubber Cushions EA 0 N Dl 0 0 o 0 0
826  |Valve Box Adjustment (SAWS) - - _ EA 0 o2 o 5 3 ] I 19 B T
826 A |Valve Box Locate and Adjustment (SAWS) - EA 0 |1 2 o 0 0 0 . B | . 0
851 |Adjusting Existing Manholes (SAWS) ) - EA 0 15 0y 3 3 0 2 | P - Y .
851 A |Locating and Adjusting Existing Manholes (SAWS) EA 0 |2 0 o | 0o 0 - o | 00
SP100 |Door Hangers - LS o 0 | 0 0 0 0 o 0
SP2000 |Railroad Insurance and Permit LS ) 0 N o 0 o {0 | o0 o 4 0
* THE QUANTITIES FOR ITEM 205.4B, HMAP TYPE D (LEVEL UP) ARE APPROXIMATE AND ITS BID PRICE
SHALL NOT EXCEED THE BID PRICE OF ITEM 205.4, HMAP, TYPE D, BY MORE THAN 10%.
4 # K. [DESCRIPTION DATE |pwnN. | CHK.
City of San Antonio
w-r-it. Dept of Public Works
2073 Asphalt Overlay, Pkg 2
Estimated Quantities
TOEND
OATE: SHEET
8C




2013 ASPHALT OVERLAY (PKG 2)
SUMMARY OF QUANTITIES

CD 10
16588 18073 27065 18347 27071 18371 18365 25973
Total Chevy Chase Dr. Eastley Middlebury Dr. Misty Glade Old O'Connor Rd. Thrasher Oak Trace Oak Woodmen Dr.
Item Description Project from Chevy Park from Broadway | Nacogdoches Rd. | from Classen Rd. | from O'Connor Rd. | from Canyon Cross | from Rim Oak | Un-named Rd @Briarwood Dr
Quantity | to Eisenhauer Rd. to Westchester Salisbury Dr. to Dead End to O'Connor Rd. to Henderson Pass to Rim Oak to Scotsdale
103.1 [Remove Concrete Curb B LF 48 66 48 72 78 N 18 | 24 30

~103.3 |Remove Sidewalks and Driveways sSY 3 5 | 37 ]l & | &1 4 1 19 1 23
203 |TackCoat ] GAL ] 64 | o1 7 1 104 | 24 4 L 39
205.4 |Hot Mix Asphaltic Pavement Type D S sy | 6374 9,053 7,130 - 1370711 10377 | 230 [ 3443 3919 ]
| 205.4B |Hot Mix Asphaltic Pavement Type D (level-up)* SY &7 | 905 743 | 1301 | 1038 236 . e . 08 oo 392
208.2 [Salvaging, Hauling & Stockpiling Reclaimable Asph. Pvm't (Loose Vehlcle Msm t) | cYy | 181 | 26 | 202 287 | 38 | 89 29 | M3
209‘1 Concrete Pavement s | o0 0 I 0 |1 o | 0O o
2303 |Replacing Base & Pvmt With Type A Pvmt (6" Compacted Depth) | sy 1472 | 2100 1,650 _ 3027 | 2410 533 | 786 898
23O 3 |Replacing Base & Pvmt With Type A Pvmt (8" Compacted Depth) SY 10 | 1 1 10 0 10 1 10 10 1 L
 230.3 |Replacing Base & Pvmt With Type A Pvmt (12" Compacted Depth) sy | 10 1 10 |l 1 10 10 I I [ I | S .
24 Emulsion Aggregate Slurry Seal Mix I - ) 175 | 175 175 G . Y _ 175 175 175
| 250 |Seal Coat R o ] sy | 6374 903 | 7130 | 13,011 193877 {0 2380 | 3,443 23819
315 [Fog Seal (TRMSS) S sy | o 175 BT R v - T— 175 s sy 175
7_599””991170@9 Curb, Gutter, and Concrete Curb and Gutter R T & . 48 | e | 48 72 11 18 24 1 30 )
502.1 |Concrete Sidewalks - B - SY 21 29 21 32 ) 3B 8 ] N 13
- 502.1A |Handicamp Ramps (Types 1 thru 5) ] ) EA o 8 1 8 | 12z 4 13 3 4 5
503.1 |Portland Cement Concrete Driveways I - A 16 222 | 16 24 | 2 | 6 8 1 w0
512.1 |Adjusting Existing Manholes (Storm Sewer) o _ EA [ 0 | 0 ! o o 0 ! o 1 0o o
_ﬂTB_ Adjusting Existing Manholes (AT&T) | EA ] L . 0 0 ! 0o 0 o 1 0
515.1  [Top Soil s ¢y 4 6 .8 6 9 S 1 2 3 4]
516.1 |Sodding N S sY .83 | 73 53 (& | 87 20 )y 22 | 33
535.1 |4" Wide Yellow Line | LF - 0 |1 oo 1 0o 0 - . o 0 0 B 0 ]
535.2 |4" Wide White Line - L | 0o 0 f 0o 1 0 0 !0 0 ..o
535.4 |8" Solid White Line I R o | o 0 o 1 0o 0 I D 0 o
535.5 |12" Wide White Line S | 0 o 0 0 0 B o 0 o |
N _§_3_5__6__ 16" Wide White Line - - B | LF 0o 1 0o 0 N 0 o 1l 0 | 0
~ 535.7 |24" Wide White Line S - LF 0 I R 0 |l oo {0 0 o
535.8 |Right White Arrow .~ EA L 0 o v 0 0 oy 0 0
535.9 |Left White Arrow B - - EA 0 o 1 0o o 0 | 0 L o
535.12 |Word "ONLY" B S EA 0o ] 0 R S 0 I ' B D
53522 |24" Wide Yellow Line ) o BE 0 {0 0 o 0o 0 L 0 —
537.6 |Traffic Button (Type I-C) e _EA | 0 0 0 B 0 0 0 0 ~
| 537.8 |Traffic Button (Type Il A-A) e EA [ R 0 o 0 0 /o 0
~ 537.9 |Pavement Marker (Type Il G RrRr | EA | 0 0 0 S 0 o 0 0 o ]
~ 537.1 |Traffic Button (TypeW) | EA o 1 0 0 [ R 0 0 [ I | 0
~ 537.2 |Traffic Button (Type Y) - EA 0 o o o 0 o 0 N o
799  |Speed Hump, Type ll, Modular Rubber Cushions N EA o | 0 0 0 0 o {00 4 0
826 |Valve Box Adjustment (SAWS) - EA 23 0 - 6 s |\ 7 | 2 4 1 i
826 A |Valve Box Locate and Adjustment (SAWS) e EA 2 | 0 0 2 1 B 0 0 |1 o
851 Adjusting Existing Manholes (SAWS) - EA - 3 !0 1 6 10 19 - 4 5 1 0 -
851 A |Locating and Adjusting Existing Manholes (SAWS) - EA b U 0 e o 1 1 L 0 B 0 0
SP100 |{Door Hangers I R - R 0 o 0 I 0 o 1 0
SP2000 |Railroad Insurance and Permit - - Ls (o0 0o 0 o 0 I . ) 0 0 o

* THE QUANTITIES FOR ITEM 205.4B, HMAP TYPE D (LEVEL UP) ARE APPROXIMATE AND ITS BID PRICE
SHALL NOT EXCEED THE BID PRICE OF ITEM 205.4, HMAP, TYPE D, BY MORE THAN 10%.

Vi, [DESCRIPTION DATE [pwn, | CPK.

City of San Antonio

Dept of PUblic Works

20713 Asphalt Overlay, Pkg Z

Estimated Quantities

JUB NUL
DATE: SHEET
8D




